
 

          Date. 08/03/2023 

 

Addendum  

Supply, delivery and installation of Modular buildings (containers) and 

Accompanying Structures at First Reception Center “Pournara” in Cyprus 

ITB 2023.CYP.01.MH 

 

Alternations in the Bidding Document 

This Addendum No. 4 is issued to amend information provided in the ITB documents and for the “Supply, 

delivery and installation of Modular buildings (containers) and Accompanying Structures at First 

Reception Center “Pournara” in Cyprus” issued to the prospective service providers.  All the relevant 

changes/alternations will be depicted below in detail. The general observations are the Addition of a 

3rd LOT and the abolishment of specific equipment (A/C units and Solar boilers, with their respective 

works of installation). 

 

Addendum No 4 

SECTION 3: DATA SHEET 

1. Partial bids (lots)-page 12-13 

15. Partial bids (lots) Bidders shall be allowed to quote prices for one or more lots identified in Section 

5: Schedule of Requirements. However, Bidders must offer 100% of the items and 

100% of the quantities per item specified per lot. Evaluation will be done per lot. 

In detail, the lots of participation are the below: 

Lot No. 1: Supply, delivery, installation of modular buildings (containers) and 
accompanying structures (areas 1/2/3/4/5/6/7/19/20) 
Lot No. 2: Supply, delivery, installation of modular buildings (containers) and 
accompanying structures (areas 11/12/13/14/15/16/21/22) 

 is replaced with the following: 

15. Partial bids (lots) Bidders shall be allowed to quote prices for one or more lots identified in Section 

5: Schedule of Requirements. However, Bidders must offer 100% of the items and 

100% of the quantities per item specified per lot. Evaluation will be done per lot. 

In detail, the lots of participation are the below: 

Lot No. 1: Supply, delivery, installation of modular buildings (containers) and 
accompanying structures (areas 1/2/3/4/5/6/7/19/20) 



Lot No. 2: Supply, delivery, installation of modular buildings (containers) and 
accompanying structures (areas 11/12/13/14/15/16/21/22) 
Lot No. 3 Supply, delivery, installation of modular buildings (containers) and 
accompanying structures (areas 8 / 9 / 10 / 17 / 18) 

 

 

2. Instruction for bid submission-page 13 

 

28. Instruction for bid 

submission 

Allowable manner of submitting proposals: 

■ Courier / hand delivery 

 

SUBMISSION BY COURIER / HAND DELIVERY: 

Bid submission address: 

7, Megalou Alexandrou str., 16452, Argyroupoli, Athens, Greece 

▪ The bidder shall submit the bid in one sealed envelope containing the 

technical and price components.  

▪ For evaluation purposes, a digital copy of the ”LOT_1 BoQ.xlsx” and/or  

“LOT_2 BoQ.xlsx” (per lot of participation)  are required in editable form (xls, 

xlsx etc.) to be submitted in usb memory stick. 

▪ The envelope shall indicate the name and address of the bidder.  

▪ The outer envelope must be clearly marked with the following: 

*ONLY TO BE OPENED BY AUTHORISED PERSONNEL* 

Supply, delivery and installation of Modular buildings (containers) and 

Accompanying Structures at First Reception Center “Pournara” in Cyprus  

Invitation to Bid Reference: ITB 2023.CYP.01.MH 

Attention: Procurement dept. 

“Bidders name and details” 

 

 is replaced with the following: 

28. Instruction for bid 

submission 

Allowable manner of submitting proposals: 

■ Courier / hand delivery 

 

SUBMISSION BY COURIER / HAND DELIVERY: 

Bid submission address: 

7, Megalou Alexandrou str., 16452, Argyroupoli, Athens, Greece 



▪ The bidder shall submit the bid in one sealed envelope containing the 

technical and price components.  

▪ For evaluation purposes, a digital copy of the ”LOT_1 BoQ.xlsx” and/or  

“LOT_2 BoQ.xlsx and/or Lot_3 BoQ.xlsx” (per lot of participation)  are 

required in editable form (xls, xlsx etc.) to be submitted in usb memory stick. 

▪ The envelope shall indicate the name and address of the bidder.  

▪ The outer envelope must be clearly marked with the following: 

*ONLY TO BE OPENED BY AUTHORISED PERSONNEL* 

Supply, delivery and installation of Modular buildings (containers) and 

Accompanying Structures at First Reception Center “Pournara” in Cyprus  

Invitation to Bid Reference: ITB 2023.CYP.01.MH 

Attention: Procurement dept. 

“Bidders name and details” 

 

SECTION 4: EVALUATION CRITERIA-page 17 

Qualification Criteria 

 

  

is replaced with the following: 

Qualification Criteria Documents to establish compliance 

History of non-performing contracts: Non-performance 

of a contract did not occur as a result of contractor 

default within the last 3 years. 

Form F: Eligibility and Qualification Form 

Litigation History: No consistent history of 

court/arbitral award decisions against the bidder for 

the last 3 years. 

Form F: Eligibility and Qualification Form 

Previous Experience:  

Minimum 3 (three) years of relevant experience. Form F: Eligibility and Qualification Form 

Minimum 3 (three) contracts of similar value, nature 

and complexity implemented over the last 5 (five) 

years.  

(For JV/Consortium/Association, all Parties 

cumulatively should meet requirement). 

Form F: Eligibility and Qualification Form 

Recommendation letters or certificates of completion 

should be provided for this purpose. 

Financial Standing:  

Turnover: Bidders should have an annual sales 

turnover of minimum 30%  for the last three years. 

(For JV/Consortium/Association, all Parties 

cumulatively should meet requirement). 

Copy of audited financial statements for the last three 

years. Form F: Eligibility and Qualification Form 

 



 

 

SECTION 5: SCHEDULE OF REQUIREMENTS 

1.Summary of Requirements-page 18 

A. Summary of Requirements  

Requirements are comprised of the following Lots: 
● Lot No. 1: Supply , Delivery, installation of Modular buildings and Accompanying Structures (areas 

1/2/3/4/5/6/7/19/20) 

● Lot No. 2: Supply , Delivery, installation of Modular buildings and Accompanying Structures (areas 11 / 

12 / 13 / 14 / 15 / 16 / 21 / 22) 

 

 is replaced with the following: 

A. Summary of RequirementsRequirements are comprised of the following Lots: 

● Lot No. 1: Supply , Delivery, installation of Modular buildings and Accompanying Structures (areas 

1/2/3/4/5/6/7/19/20) 

● Lot No. 2: Supply , Delivery, installation of Modular buildings and Accompanying Structures (areas 11 / 

12 / 13 / 14 / 15 / 16 / 21 / 22) 

● Lot No. 3 Supply, delivery, installation of Modular buildings  and Accompanying structures (areas 8 / 9 / 

10 / 17 / 18) 

 

Qualification Criteria Documents to establish compliance 

History of non-performing contracts: Non-performance 

of a contract did not occur as a result of contractor 

default within the last 3 years. 

Form F: Eligibility and Qualification Form 

Litigation History: No consistent history of 

court/arbitral award decisions against the bidder for 

the last 3 years. 

Form F: Eligibility and Qualification Form 

Previous Experience:  

Minimum 3 (three) years of relevant experience. Form F: Eligibility and Qualification Form 

“Minimum 3 (three) contracts of similar value or 

(smaller value with the supporting documents that the 

bidder is technically and financially capable to execute 

such projects), nature and complexity implemented 

over the last 5 (five) years  

(For JV/Consortium/Association, all Parties 

cumulatively should meet requirement). 

Form F: Eligibility and Qualification Form 

Recommendation letters or certificates of completion 

should be provided for this purpose. 

Financial Standing:  

Turnover: Bidders should have an annual sales 

turnover of minimum 30%  total Bid amount for the 

last three years. 

(For JV/Consortium/Association, all Parties 

cumulatively should meet requirement). 

Copy of audited financial statements for the last three 

years. Form F: Eligibility and Qualification Form 

 



 

 

 

B. 2.Technical Specifications for Goods-page 18-19 

 

Item 

No 
Minimum Technical Requirements Unit 

Quantity 

LOT 1 

Quantity 

LOT 2 

Kindly refer to Annexes 01-04 and Drawings 1-24 for detailed technical 

specifications  

A Supply, delivery, installation of Modular Buildings(containers ) and Accompanying 

Structures  (including equipment, appliances, supplies etc.) 

A1 TYPE 01 Pcs 98 66 

A2 TYPE 02 Pcs 4 3 

A3 TYPE 03_v1 Pcs 0 0 

A4 TYPE 03_v2 Pcs 0 0 

A5 TYPE 04 Pcs 13 0 

A6 TYPE 05 Pcs 4 0 

A7 TYPE 06 Pcs 4 6 

A8 TYPE 07 Pcs 2 3 

A9 TYPE 08_v1 Pcs 1 0 

A10 TYPE 08_v2 Pcs 0 1 

A11 TYPE 09 Pcs 0 2 

A12 TYPE 10 Pcs 1 1 

A13 TYPE 11 Pcs 0 1 

A14 TYPE 12 Pcs 5 6 

A15 TYPE 13 Pcs 6 12 

A16 TYPE 14 Pcs 0 20 

A17 TYPE 15 Pcs 0 2 

A18 TYPE 16 Pcs 0 1 

A19 TYPE 17 Pcs 1 1 

A20 TYPE 18 Pcs 1 1 

A21 TYPE 19 Pcs 0 1 

A22 TYPE 20 Pcs 0 2 

A23 TYPE 21 Pcs 0 2 

A24 TYPE 22 Pcs 0 1 

A25 TYPE 23 Pcs 1 0 

A26 TYPE 24 Pcs 0 0 

A27 TYPE 25 Pcs 0 0 



  

 

is replaced with the following: 

 

 

Item 

No 
Minimum Technical Requirements Unit 

Quantity 

LOT 1 

Quantity 

LOT 2 

Quantity 

LOT 3 

Kindly refer to Annexes 01-04 and Drawings 1-24 for detailed technical 

specifications  

 

A Supply, delivery, installation of Modular Buildings(containers ) and Accompanying 

Structures  (including equipment, appliances, supplies etc.) 

 

A1 TYPE 01 Pcs 98 66 105 

A2 TYPE 02 Pcs 4 3 3 

A3 TYPE 03_v1 Pcs 0 0 6 

A4 TYPE 03_v2 Pcs 0 0 4 

A5 TYPE 04 Pcs 13 0 0 

A6 TYPE 05 Pcs 4 0 0 

A7 TYPE 06 Pcs 4 6 6 

A8 TYPE 07 Pcs 2 3 3 

A9 TYPE 08_v1 Pcs 1 0 0 

A10 TYPE 08_v2 Pcs 0 1 0 

A11 TYPE 09 Pcs 0 2 0 

A12 TYPE 10 Pcs 1 1 0 

A13 TYPE 11 Pcs 0 1 0 

A14 TYPE 12 Pcs 5 6 0 

A15 TYPE 13 Pcs 6 12 5 

A16 TYPE 14 Pcs 0 20 0 

A17 TYPE 15 Pcs 0 2 0 

A18 TYPE 16 Pcs 0 1 0 

A19 TYPE 17 Pcs 1 1 0 

A20 TYPE 18 Pcs 1 1 0 

A21 TYPE 19 Pcs 0 1 0 

A22 TYPE 20 Pcs 0 2 0 

A23 TYPE 21 Pcs 0 2 0 

A24 TYPE 22 Pcs 0 1 0 

A25 TYPE 23 Pcs 1 0 0 

A26 TYPE 24 Pcs 0 0 1 

A27 TYPE 25 Pcs 0 0 0 



 

 

 

3.Delivery Requirements-page 20 
 

Delivery date Bidder shall be compliant to the delivery schedule (“Annex 4 - Delivery Schedule 
LOTs 1-2” ) . In details the duration of phases starting from the day of the Signing of 
the Agreement .  

Lot No. 1: Supply, Delivery, installation of Modular buildings and Accompanying 
Structures (areas 1/2/3/4/5/6/7/19/20) 

Phase 1 - Vendor's preparatory works (procurement 
of spare parts, production lines) 

4 WEEKS 
(Week 1-4) 

Phase 2 - Delivery of containers on site minimum 25 
per week (total 149 containers) 

6 WEEKS 
(Week 5-10) 

Phase 3 - connection of containers to main 
networks 

5 Weeks 
(Week 7-11) 

Complete delivery schedule for LOT 1 11 Weeks 

Lot No. 2: Supply, Delivery, installation of Modular buildings and Accompanying 
Structures (areas 11 / 12 / 13 / 14 / 15 / 16 / 21 / 22 ) 

Phase 1 - Vendor's preparatory works (procurement 
of spare parts, production lines) 

4 WEEKS 
(Week 1-4) 

Phase 2 - Delivery of containers on site minimum 25 
per week (total 137 containers) 

6 WEEKS 
(Week 5-10) 

Phase 3 - Connection of containers to main 
networks 

5 Weeks 
(Week 7-11) 

Complete delivery schedule for LOT 2 11 Weeks 

 
 

  

is replaced with the following: 

 

 

 

 



 

Delivery date Bidder shall be compliant to the delivery schedule (“Annex 4 - Delivery Schedule LOTs 

1-2” ) . In details the duration of phases starting from the day of the Signing of the 

Agreement .  

Lot No. 1: Supply, Delivery, installation of Modular buildings and Accompanying 

Structures (areas 1/2/3/4/5/6/7/19/20) 

Phase 1 - Vendor's preparatory works (procurement of 

spare parts, production lines) 

4 WEEKS 

(Week 1-4) 

Phase 2 - Delivery of containers on site minimum 25 per 

week (total 149 containers) 

6 WEEKS 

(Week 5-10) 

Phase 3 - connection of containers to main networks 5 Weeks 

(Week 7-11) 

Complete delivery schedule for LOT 1 11 Weeks 

Lot No. 2: Supply, Delivery, installation of Modular buildings and Accompanying 

Structures (areas 11 / 12 / 13 / 14 / 15 / 16 / 21 / 22 ) 

Phase 1 - Vendor's preparatory works (procurement of 

spare parts, production lines) 

4 WEEKS 

(Week 1-4) 

Phase 2 - Delivery of containers on site minimum 25 per 

week (total 137 containers) 

6 WEEKS 

(Week 5-10) 

Phase 3 - Connection of containers to main networks 5 Weeks 

(Week 7-11) 

Complete delivery schedule for LOT 2 11 Weeks 

Lot No. 3 Supply, delivery, installation of Modular buildings and Accompanying 

structures (areas 8 / 9 / 10 / 17 / 18) 

Phase 1 - Vendor's preparatory works (procurement of 

spare parts, production lines) 
4 WEEKS 

(Week 1-4) 

Phase 2 - Delivery of containers on site minimum 25 per 

week (total 137 containers) 
6 WEEKS 

(Week 5-10) 

Phase 3 - Connection of containers to main networks 5 Weeks 

(Week 7-11) 

Complete delivery schedule for LOT 3 11 Weeks 

 



 

 

4. Related services requirements-page 21 

 

 

 

Service 

No 

Minimum 

requirements for 

services 

Unit 
Quantity 

Lot 1 

Quantity 

Lot 2 
Delivery Schedule 

C  Installation of equipment-networks 

C1 

Installation and 

connection of Solar 

boilers 

Pcs 24 10 
According to delivery Schedule 

“Annex 4” 

C2 

Installation and 

connection of A/C, 

heaters, air 

ventilation system 

Pcs 302 259 
According to delivery Schedule 

“Annex 4” 

C3 

Connection of 

electrical panel to 

electrical network 

Pcs 149 137 
According to delivery Schedule 

“Annex 4” 

C4 

Connection of water 

supply to existing 

network (manhole) 

Pcs 37 26 
According to delivery Schedule 

“Annex 4” 

C5 

Connection of 

sewage to existing 

network (manhole) 

Pcs 37 26 
According to delivery Schedule 

“Annex 4” 

C6 

Connection to 

existing EIB/KNX 

network 

Pcs 147 131 
According to delivery Schedule 

“Annex 4” 

C7 

Connection to 

existing Voice/Data 

network 

Pcs 20 51 
According to delivery Schedule 

“Annex 4” 

C8 

Connection of GF 

containers to 

ground electrode or 

FF to GF containers 

Pcs 149 137 
According to delivery Schedule 

“Annex 4” 

C9 

Lighting protection 

of protruding 

elements 

Pcs 172 143 
According to delivery Schedule 

“Annex 4” 



is replaced with the following: 

 

Service 

No 

Minimum 

requirements for 

services 

Unit 
Quantity 

Lot 1 

Quantity 

Lot 2 

Quantity 

Lot 3 
Delivery Schedule 

C  Installation of equipment-networks 

C1 

Installation and 

connection of 

heaters 

Pcs 8 12 12 
According to delivery Schedule 

“Annex 4” 

C2 

Installation and 

connection of air 

ventilation system 

Pcs 4 6 6 
According to delivery Schedule 

“Annex 4” 

C3 

Connection of 

electrical panel to 

electrical network 

Pcs 149 137 133 
According to delivery Schedule 

“Annex 4” 

C4 

Connection of water 

supply to existing 

network (manhole) 

Pcs 37 26 24 
According to delivery Schedule 

“Annex 4” 

C5 

Connection of 

sewage to existing 

network (manhole) 

Pcs 37 26 24 
According to delivery Schedule 

“Annex 4” 

C6 

Connection to 

existing EIB/KNX 

network 

Pcs 147 131 133 
According to delivery Schedule 

“Annex 4” 

C7 

Connection to 

existing Voice/Data 

network 

Pcs 20 51 6 
According to delivery Schedule 

“Annex 4” 

C8 

Connection of GF 

containers to 

ground electrode or 

FF to GF containers 

Pcs 149 137 133 
According to delivery Schedule 

“Annex 4” 

C9 

Lighting protection 

of protruding 

elements 

Pcs 172 143 152 
According to delivery Schedule 

“Annex 4” 

 

 

 



 

 

 

5. Drawings-page 23 

ATTENTION:The following titles of drawings from the initial list of the bidding documents have been alternated: 

 

Drawing 

No 
Drawing name Purpose 

23-2 Drawing 23-2 IOM 

Masterplan_First_Floor 

Drawing of the relevant area (lot 1-2) 

23-3 Drawing 23-3 IOM 

Masterplan_Ground_Floor 

Drawing of the relevant area (lot 1-2) 

24-1 Drawing 24-1 ContainerTypes.dwg Drawing of the relevant area (lot 1-2) in DWG Format  

24-2 Drawing 24-2 Layout first floor.dwg Drawing of the relevant area (lot 1-2) in DWG Format 

24-3 Drawing 24-3 Layout ground 

floor.dwg 

Drawing of the relevant area (lot 1-2) in DWG Format 

24-4 Drawing 24-4 All lots .dwg Drawing of the relevant area (lot 1-2) in DWG Format 

Revised list is on the following link: Revised Drawings 

 

 

6. Technical Descriptions & Specifications Annexes-page 23 

ATTENTION:The following titles of Technical Descriptions and Specification Annexes from the initial 
list of the bidding documents, have been altered: 

Annex No Annex Name 

1 Annex 01-Technical Description GR ENG 

2di Annex 2di-CONTAINER SPECIFICATIONS GR 

2dii Annex 2dii-CONTAINER SPECIFICATIONS ENG 

2e Annex 2e-Specifications and Equipment per type 

3a Annex 3b-ContainerPerArea 

4 Annex 4 – Delivery Schedule LOTs 1-2 

  

https://iomint-my.sharepoint.com/:f:/g/personal/zalsachid_iom_int/EtWx-sHiIcxAkVIkvUlAD7cBIblTf5wdkasgzC8yZ1FyjQ?e=6tRruj


Revised list is on the following link: Revised Technical Descriptions & Specifications Annexes 

 

 

ATTENTION: Apart from the above, all other drawings and Technical Descriptions/Specifications Annexes, 

remain unchanged 

7.BOQs that should be submitted along and in accordance with the Price Schedule (Form H)-page 24 

 

 

BOQ No BOQ Name 

1 LOT_1 BoQ.xlsx 

Link:  (LOT1) BoQ of areas (ContainersPerArea+BoQ) .xlsx  

* For evaluation purposes, a digital copy of the  BoQ is required in editable form (xls, 

xlsx etc.) to be submitted in usb memory stick 

2 LOT_2 BoQ.xlsx    

Link:  (LOT2) BoQ of areas (ContainersPerArea+BoQ) .xlsx  

* For evaluation purposes, a digital copy of the  BoQ is required in editable form (xls, 

xlsx etc.) to be submitted in usb memory stick 

 

is replaced with the following revised links: 

 

BOQ No BOQ Name 

1 LOT_1 BoQ.xlsx 

Link:  (LOT1) BoQ of areas (ContainersPerArea+BoQ) .xlsx  

* For evaluation purposes, a digital copy of the  BoQ is required in editable form (xls, 

xlsx etc.) to be submitted in usb memory stick 

2 LOT_2 BoQ.xlsx    

Link:  (LOT2) BoQ of areas (ContainersPerArea+BoQ) .xlsx  

* For evaluation purposes, a digital copy of the  BoQ is required in editable form (xls, 

xlsx etc.) to be submitted in usb memory stick 

3 LOT_3 BoQ.xlsx    

Link: (LOT3) BoQ of areas (ContainersPerArea+BoQ) .xlsx  

https://iomint-my.sharepoint.com/:f:/g/personal/zalsachid_iom_int/EtWx-sHiIcxAkVIkvUlAD7cBIblTf5wdkasgzC8yZ1FyjQ?e=6tRruj
https://iomint-my.sharepoint.com/:f:/g/personal/zalsachid_iom_int/EtWx-sHiIcxAkVIkvUlAD7cBIblTf5wdkasgzC8yZ1FyjQ?e=6tRruj
https://iomint-my.sharepoint.com/:x:/g/personal/zalsachid_iom_int/ETDdRYoCfS1Es_5Yfk6kGQQBHjTYI-Zq9-jzwp60385lxg?e=Gx0wJs
https://iomint-my.sharepoint.com/:x:/g/personal/zalsachid_iom_int/ERHJoQhQTaFAik9-ykLP8MQBjEupRxV19qZd6zNzoKFVEw?e=oP6l6t
https://iomint-my.sharepoint.com/:x:/g/personal/zalsachid_iom_int/ETDdRYoCfS1Es_5Yfk6kGQQBHjTYI-Zq9-jzwp60385lxg?e=Gx0wJs
https://iomint-my.sharepoint.com/:x:/g/personal/zalsachid_iom_int/ETeW-_lQi_5Gt3JtbMP3Rl4BJNmaZ4rcSt52vXhArLkoJA?e=kpB9vH


* For evaluation purposes, a digital copy of the  BoQ is required in editable form (xls, 

xlsx etc.) to be submitted in usb memory stick 

 

 

 

 

 

SECTION 7: BIDDING FORMS 

As mentioned at the introduction of this Addendum 4, Lot 3 has been added and part of the 

equipment has been abolished. Please find below the relevant Forms affected and their respective 

links with the revised Forms: 

 

Form G: Technical Bid 

Has been replaced by 

Form G Revised: Technical Bid 

 

Form H: Price Schedule 

Has been replaced by 

Form H Revised: Price Schedule 

 

 

ATTENTION: The remaining Forms of Section 7, remain the same. 

 

 

 

All other terms and conditions of the clauses of the ITB with Ref. No. ITB 2023.CYP.01.MH remain 

unchanged.  

 

https://iomint-my.sharepoint.com/:w:/g/personal/zalsachid_iom_int/EeRnJgGAWnBOpYHy_tT09oIB_Lh1glsLzPodTHVavUVB1A?e=YxegEr
https://iomint-my.sharepoint.com/:w:/g/personal/zalsachid_iom_int/EZtyb_hYH_1HmdXCOT0RnNoBZrA21D6M_7eN2QtDcHnEFw?e=PIHDYg

